
RFP #H-040-08 
Addendum Document #3 

Delivery of Environmental Management System (EMS) Services for the Dairy Sector 
Changes to RFP Text 

 
 

The text of the RFP document will be changed to reflect a revision to Section 7.1 allowing 
monthly payments.  The text of this section is being update to reflect the strikeouts and insertions 
as indicated below. 
 
 
7.1 Payment requirements 
 

Payments will be made following the state’s standard net 30 payment terms, except as 
noted below, based on the vendor’s submission of  monthly invoices and  progress 
reports at the conclusion of each quarterly contract period and based on a final invoice 
with the delivery of the final report.  The quarterly contract periods for report submission 
will end on the following dates unless the contractor requests different dates and DNR 
provides written approval for the alternate dates: 
 

• June 30, 2008 
• September 30, 2008 
• December 30, 2008 
• March 31, 2009 
• June 30, 2009 
• September 30, 2009 
• December 30, 2009 

 
Each progress report must detail the work satisfactorily accomplished during the contract 
period in question as outlined in Deliverable 1a above.  Each monthly invoice must 
clearly show the services being billed and the appropriate hourly rates and hours of effort 
for each team member classification along with the expenses and overhead charges which 
apply for the month in question.  All invoices should also include a breakdown of the 
invoice total by project objective as detailed in section 5.1 above.  All payments will be 
authorized based on the hourly rates and the detailed cost breakdown stated in the cost 
proposal.  Satisfactory accomplishments will be based on the project work plan presented 
in the proposal. 
 
DNR will withhold from each invoice payment 10% of the total amount specified on each 
respective invoice.  Payment of this final 10% will be made upon the state’s review and 
acceptance of the final report submission, as required by Deliverable 1b in Section 5.1 
and upon the submission of a final invoice that details the work between the last quarterly 
report and the final report submission and that details the holdback amounts to be paid.  
An outline of the final report must be submitted by February 1, 2010. The final report 
must be submitted by April 30, 2010. In the event the state identifies deficiencies in the 
final report, the state will provide written documentation of the deficiencies by May 31, 
2010. The contractor must then submit an improved final report by June 30, 2010 to 
obtain final payment. 
 
In no event will the agency pay more than the total project amount stated in the original 
proposal. 
 

 


